TRANSPORTATION CABINET y
Steven L. Beshear Frankfort, Kentucky 40622 Michael W. Hancock, P.E.
Governor www.transportation.ky.gov/ Secretary

November 17, 2015

CALL NO. 207
CONTRACT ID NO. 151269
ADDENDUM # 2

Subject: Trigg County, 121GR15D069-NHPP
Letting November 20, 2015

(1) Revised — Plan Sheets - R2F, R2G, & R2H
(2)Revised - Material Summary — Pages 712-722 of 804
(3)Revised — Bid Items - Pages 797-804 of 804

Proposal revisions are available at http://transportation.ky.gov/Construction-
Procurement/.

Plan revisions are available at http://www.lynnimaging.com/kytransportation/.

If you have any questions, please contact us at 502-564-3500.

Sincerely,

Rachel Mills, P.E.
Director

Division of Construction Procurement

RM:ks
Enclosures

Kentudkiy™

An Equal Opportunity Employer M/F/D
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GENERAL SUMMARY

(GENERAL SUMMARY CONTINUATION FROM SHEET NO. R2E)
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obo( *PAVE MARKING-THERMO STOP BAR-12 INCH LIN. FT. 20,0 20.0
6568 *PAVE MARKING-THERMO STOP BAR-24 INCH LIN. FT. ©65.9 (8.6 18.6 163.1
6570 * PAVE MARKING PAINT CROSS-HATCH SQ. FT.]24846.0 24846.0
6574 * PAVE MARKING-PRE THERMO CURV ARROW EACH 9 9
6589 + PAVEMENT MARKER TYPE V - MW EACH 69 09
6591 * PAVEMENT MARKER TYPE V - BY EACH 193 193
6592 *PAVEMENT MARKER TYPE V - B WR EACH 86 86
8019 CYCLOPEAN STONE RIPRAP TON 511, 2 511, 2
8100 CONCRETE CLASS A CU YD 9.0 51,8@ 00. 84
8150 STEEL REINFORCEMENT LB 72,,0 2.0
0660INC *PAVE MRKG-PAINT WORDS EACH S} S} 12
0O6602NC *PAVE MRKG-PAINT SYMBOL EACH 2 2 4
10020NS FUEL ADJUSTMENT DOLLAR 159944
10030NS ASPHALT ADJUSTMENT DOLLAR 170131
8
24830EC ENVIRONMENTAL REIMBURSEMENT DOLLAR | 3,736,000 3,736,000
14076 W REMOVE TRANSITE (AC) PIPE LF 4870

2015

1 9

USER: jeffery.sutton
DATE PLOTTED: October

E-SHEET NAME: ROOZ20FSU

COUNTY OF ITEM NO. SHEET NO.

TRIGG 1-180. 51 R2F

NOTES:

(6) SLOPE PROTECTION - SEE CROSS SECTIONS.
FROM PIPE DRAINAGE SUMMARY.
(9) FOR BOLLARDS.

PROJECT EARTHWORK TOTALS

176739 CU. YDS. COMMON EXCAVATION
75 CU. YDS. RDWY. EXC. FROM PIPE SUMM.
2167 CU. YDS. EST UNDERCUT OF UNSTABLE SOILS
2282 CU. YDS. EMBANKMENT BENCH
15739 CU. YDS. SURFACE DITCH
211353 CU. YDS. MITIGATION AREAS
408355 CU. YDS. TOTAL EXCAVATION

158637 CU. YDS. EMBANKMENT

MicroStation v8.1l.7.443

* SEE SHEETS Ti1-T7 FOR STRIPING PLANS

158637 CU. YDS. TOTAL EMBANKMENT

NOTE:

THE EARTHWORK SHOWN ABOVE IS FOR INFORMATION
ONLY. ASSUMPTIONS FOR SHRINKAGE AND SWELL
FACTORS ARE THE CONTRACTOR’S RESPONSIBILITY.
IT IS THE CONTRACTOR'S RESPONSIBILITY TO
DISPOSE OF ANY WASTE MATERIAL.

GENERAL SUMMARY (2 OF 2)
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FILE NAME: C:\PWWORKNJEFFERY.SUTTONNDOIE8ITONROO20F SU. DGN

GENERAL SUMMARY

(GENERAL SUMMARY CONTINUATION FROM SHEET NO. R2E)
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6567 *PAVE MARKING-THERMO STOP BAR-12 INCH LIN. FT. 20.0 20.0
6568 *PAVE MARKING-THERMO STOP BAR-24 INCH LIN. FT. 65.9 8.6 18.6 163.1
6570 *PAVE MARKING PAINT CROSS-HATCH SQ. FT.[24846.0 24846.0
6574 +PAVE MARKING-PRE THERMO CURV ARROW EACH 9 9
6589 *PAVEMENT MARKER TYPE V - MW EACH 69 69
6591 *PAVEMENT MARKER TYPE V - BY EACH 193 193
6592 *PAVEMENT MARKER TYPE V - B WR EACH 86 86
8019 CYCLOPEAN STONE RIPRAP ®) TON 511.2 511. 2
8100 CONCRETE CLASS A CU YD 9.0 51.8(9) 60. 84
8150 STEEL REINFORCEMENT LB 72.0(8) 72.0
O660INC *PAVE MRKG-PAINT WORDS EACH 6 6 12
O6602NC  |*PAVE MRKG-PAINT SYMBOL EACH 2 2 4
10020NS FUEL ADJUSTMENT DOLLAR 159944
10030NS ASPHALT ADJUSTMENT DOLLAR 170131
8
24830EC ENVIRONMENTAL REIMBURSEMENT DOLLAR | 3,736,000 3,736,000
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2015

1 9

USER: jeffery.sutton
DATE PLOTTED: October

E-SHEET NAME: ROOZ20FSU

COUNTY OF ITEM NO. SHEET NO.

TRIGG 1-180. 51 R2F

REVISED 11-17-15

NOTES:

(6) SLOPE PROTECTION - SEE CROSS SECTIONS.
FROM PIPE DRAINAGE SUMMARY.
(9) FOR BOLLARDS.

PROJECT EARTHWORK TOTALS

176739 CU. YDS. COMMON EXCAVATION
75 CU. YDS. RDWY. EXC. FROM PIPE SUMM.
2167 CU. YDS. EST UNDERCUT OF UNSTABLE SOILS
2282 CU. YDS. EMBANKMENT BENCH
15739 CU. YDS. SURFACE DITCH
211353 CU. YDS. MITIGATION AREAS
408355 CU. YDS. TOTAL EXCAVATION

158637 CU. YDS. EMBANKMENT

MicroStation v8.1l.7.443

* SEE SHEETS Ti1-T7 FOR STRIPING PLANS

158637 CU. YDS. TOTAL EMBANKMENT

NOTE:

THE EARTHWORK SHOWN ABOVE IS FOR INFORMATION
ONLY. ASSUMPTIONS FOR SHRINKAGE AND SWELL
FACTORS ARE THE CONTRACTOR’S RESPONSIBILITY.
IT IS THE CONTRACTOR'S RESPONSIBILITY TO
DISPOSE OF ANY WASTE MATERIAL.

GENERAL SUMMARY (2 OF 2)
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FILE NAME: U:\PWEXPORTSN\O1-018C.10\R0O020GSU.DCN

GENERAL SUMMARY

USER: carlton.watkins

(GENERAL SUMMARY CONTINUATION FROM SHEET NO. R2F)
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5985 SEEDING & PROTECTION SQ. YD.| 189847 | 5180 3512 2492 7420 7833 | 12336 | 1665 | 63372 62291 355948
5989 SPECIAL SEEDING CROWN VETCH SQ. YD.| 57269 278 2874 5369 528 17302 7778 91398
5992 AGRICULTURAL LIMESTONE TON 153.2 3.2 2.3 .5 6.4 8.2 7.6 .4 50.0 39.0 272.8
6510 PAVE STRIPING TEMPORARY PAINT - 4 INCH LIN. FT.[30946.0 30946.0
6514 »PAVE STRIPING-PERM PAINT-4 INCH LIN. FT.|82348.9 2213.4 2820.0 7232.0 94614, 3
6530 *PAVE STRIPING REMOVAL-4 INCH LIN. FT.| 3171.5 3171.5
6567 *PAVE MARKING-THERMO STOP BAR-12 INCH LIN. FT. 85.0 85.0
6568 *PAVE MARKING-THERMO STOP BAR-24 INCH LIN. FT. 70.0 41,4 2.0 70.0 60.0 56 11,5 351.3
6570 *PAVE MARKING PAINT CROSS-HATCH SQ. FT.| 2154.0 459.0 2613.0
6574 *PAVE MARKING-PRE THERMO CURV ARROW EACH 37 4 41
6588 PAVEMENT MARKER TYPE IVA - BY TEMP EACH 731 731
6589 *PAVEMENT MARKER TYPE V - MW EACH 135 135
6592 *PAVEMENT MARKER TYPE V - B WR EACH 457 5 462
6600 REMOVE PAVEMENT MARKER TYPE V EACH 40 40
8100 CONCRETE CLASS A CU YD | 34.54D) 1.50(7) 142.568) 178.60
8150 STEEL REINFORCEMENT LB 777.Q0D) 12 ) 789.0
0660INC *PAVEMENT-MARKING PAINT WORDS EACH 6 12 6 4 4 6 38
06602NC *PAVEMENT-MARKING PAINT SYMBOLS EACH 2 4 2 12 6 2 28
10020NS FUEL ADJUSTMENT DOLLAR 382607
10030NS ASPHALT ADJUSTMENT DOLLAR 364345
2391 GUARDRAIL END TREATMENT TYPE 4A EACH [ !
6401 FLEXIBLE DELINEATOR WHITE EACH 64 64
6515 *PAVE STRIPING-PERM PAINT-6 INCH LIN. FT. 325.0 325
24489EC «INLAID PAVEMENT MARKERS EACH 40 40
14076 W REMOVE TRANSITE (AC) PIPE LF 3838

DATE PLOTTED: October I, 2015

E-SHEET NAME: RO020GSU

MicroStation vB.11.7.443

» SEE SHEETS Ti1-T14 FOR STRIPING PLANS

NOTES:

COUNTY QF ITEM NO. SHEET NO.

TRIGG 1-180.10 R2G

(7) FROM PIPE DRAINAGE SUMMARY.
FOR BOLLARDS.

PROJECT EARTHWORK TOTALS

1015155
[l
790
5462
2593
32674

CU.
CU.
CU.
CU.
CU.
CU.

YDS.
YDS.
YDS.
YDS.
YDS.
YDS.

COMMON EXCAVATION

EST UNDERCUT OF UNSTABLE SOILS
RODWY. EXC. FROM PIPE SUMM.

ROCK EXCAVATION

EMBANKMENT BENCH

SURFACE DITCH

1063785

798505

CU.

CU.

YDS.

YDS.

TOTAL EXCAVATION

EMBANKMENT

798505

NOTE:

CU.

YDS.

TOTAL EMBANKMENT

THE EARTHWORK SHOWN ABOVE IS FOR INFORMATION
ASSUMPTIONS FOR SHRINKAGE AND SWELL
FACTORS ARE THE CONTRACTOR’S RESPONSIBILITY.
IT IS THE CONTRACTOR’S RESPONSIBILITY TO
DISPOSE OF ANY WASTE MATERIAL.

ONLY.

GENERAL SUMMARY SHEET (2 OF 2)
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GENERAL SUMMARY

USER: carlton.watkins

(GENERAL SUMMARY CONTINUATION FROM SHEET NO. R2F)
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5985 SEEDING & PROTECTION SQ. YD.| 189847 | 5180 3512 2492 7420 7833 | 12336 | 1665 | 63372 62291 355948
5989 SPECIAL SEEDING CROWN VETCH SQ. YD.| 57269 278 2874 5369 528 17302 7778 91398
5992 AGRICULTURAL LIMESTONE TON 153.2 3.2 2.3 .5 6.4 8.2 7.6 .4 50.0 39.0 272.8
6510 PAVE STRIPING TEMPORARY PAINT - 4 INCH LIN. FT.[30946.0 30946.0
6514 »PAVE STRIPING-PERM PAINT-4 INCH LIN. FT.|82348.9 2213.4 2820.0 7232.0 94614, 3
6530 *PAVE STRIPING REMOVAL-4 INCH LIN. FT.| 3171.5 3171.5
6567 *PAVE MARKING-THERMO STOP BAR-12 INCH LIN. FT. 85.0 85.0
6568 *PAVE MARKING-THERMO STOP BAR-24 INCH LIN. FT. 70.0 41,4 2.0 70.0 60.0 56 11,5 351.3
6570 *PAVE MARKING PAINT CROSS-HATCH SQ. FT.| 2154.0 459.0 2613.0
6574 *PAVE MARKING-PRE THERMO CURV ARROW EACH 37 4 41
6588 PAVEMENT MARKER TYPE IVA - BY TEMP EACH 731 731
6589 *PAVEMENT MARKER TYPE V - MW EACH 135 135
6592 *PAVEMENT MARKER TYPE V - B WR EACH 457 5 462
6600 REMOVE PAVEMENT MARKER TYPE V EACH 40 40
8100 CONCRETE CLASS A CU YD | 34.54D) 1.50(7) 142.568) 178.60
8150 STEEL REINFORCEMENT LB 777.Q0D) 12 ) 789.0
0660INC *PAVEMENT-MARKING PAINT WORDS EACH 6 12 6 4 4 6 38
06602NC *PAVEMENT-MARKING PAINT SYMBOLS EACH 2 4 2 12 6 2 28
10020NS FUEL ADJUSTMENT DOLLAR 382607
10030NS ASPHALT ADJUSTMENT DOLLAR 364345
2391 GUARDRAIL END TREATMENT TYPE 4A EACH [ !
6401 FLEXIBLE DELINEATOR WHITE EACH 64 64
6515 *PAVE STRIPING-PERM PAINT-6 INCH LIN. FT. 325.0 325
24489EC «INLAID PAVEMENT MARKERS EACH 40 40
- 14076 W REMOVE TRANSITE (AC) PIPE LF 3838
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DATE PLOTTED: October I, 2015

E-SHEET NAME: RO020GSU

MicroStation vB.11.7.443

» SEE SHEETS Ti1-T14 FOR STRIPING PLANS

COUNTY QF ITEM NO.

SHEET NO.

TRIGG 1-180.10

R2G

REVISED 11-17-15

NOTES:
(7) FROM PIPE DRAINAGE SUMMARY.
FOR BOLLARDS.

PROJECT EARTHWORK TOTALS

1015155 CU. YDS. COMMON EXCAVATION
111 CU. YDS.

790 CU. YDS.
5462 CU. YDS.
2593 CU. YDS.
32674 CU. YDS.
1063785 CU. YDS.

ROCK EXCAVATION
EMBANKMENT BENCH
SURFACE DITCH
TOTAL EXCAVATION

798505 CU. YDS.
798505 CU. YDS.

EMBANKMENT
TOTAL EMBANKMENT

NOTE:

EST UNDERCUT OF UNSTABLE SOILS
RODWY. EXC. FROM PIPE SUMM.

THE EARTHWORK SHOWN ABOVE IS FOR INFORMATION

ONLY.

ASSUMPTIONS FOR SHRINKAGE AND SWELL

FACTORS ARE THE CONTRACTOR’S RESPONSIBILITY.

IT IS THE CONTRACTOR’S RESPONSIBILITY TO
DISPOSE OF ANY WASTE MATERIAL.

GENERAL SUMMARY SHEET (2 OF 2)
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GENERAL SUMMARY

CATE
DATE
DATE

@ % Bo
3 | & | 2k 0=
ITEM DESCRIPTION UNIT | S | BE 35
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= ggi o
655! PAVE STRIPING-TEMP REM TAPE-Y LF S 500
6574 PAVE MARKING - PRE THERM CURVE ARROW EACH 60 3 63
10020NS FUEL ADJUSTMENT DOL |226,837 226,837
10030NS ASPHALT ADJUSTMENT DOL 287,101 287,101
24489EC INLAID PAVEMENT MARKERS LF 325 325
24814 EC PIPELINE INSPECTION LF 4308 935 5,243
20100ES842 PAVE MARK TEMP PAINT LINE ARROW LF 3
20782NST714 PAVE MARKING THERMO-BIKE EA 2 2
14076 W REMOVE TRANSITE (AC) PIPE LF 1440

PREPARED BY
CHECKED BY
AFPPROVED BY

FILE NAME: $$s$design$filesspecification$sss

USER: $5$$USERS$sS
E-SHEET NAME:

DATE: $S$$DATESSSS

COUNTY CF ITEM NO. SHEET NO.

TRIGG 1-180.11 R2H

NOTES:

APPROXIMATELY 103.7 ACRES

FOR CONTROLING DUST CAUSED BY
MAINTAINING TRAFFIC ONLY
(1000 MGAL/MILE)

TO BE USED AS DIRECTED BY THE ENGINEER
(SEE GEOTECHNICAL NOTES NO. 5&6)

ALL ITEMS FOR SHARED USE PATH
CONSTRUCTION ARE INCLUDED IN
U.S. 68 QUANTITIES

GRANULAR EMBANKMENT
SHALL BE No. 2 STONE

INCLUDES EXISTING 4X4 RCBC
AND EXISTING 3X2 RCBC

TO BECOME THE PROPERTY OF KYTC
UPON COMPLETION OF CONTRACT.

Q @ © © © OO0

INCLUDES SIGNS FOR
TEMPORARY LANE DROP.
DETOUR SIGNING PLAN
AND MAINTENANCE OF
TRAFFIC

BARRICADE TYPE III TO
REMAIN IN PLACE AT
STA 5177+00 UPON
COMPLETION OF PROJECT.

©

©

18,478 SY INCLUDED FOR
PROTECTION OF 2:1 SLOPES

©

INCLUDES DEMOLITION OF BARN,
TWO WD. SHED'S AND METAL SHED
AS NOTED IN PLANS

S

NOTES:

‘CLEARING AND GRUBBING’ INCLUDES ALL AREAS
WITHIN THE DISTURB LIMITS AND 10’ BEYOND
THE DISTURB AREAS BUT NOT TO ENCROACH
UPON FENCE LINE UNLESS DIRECTED BY THE
ENGINEER.

WIDENING FOR GUARDRAIL AND END TREATMENTS
IS SHOWN ON THE CROSS-SECTIONS

AND IS THEREFORE INCLUDED IN
"EMBANKMENT-IN-PLACE".

GENERAL SUMMARY
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GENERAL SUMMARY

CATE
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6551 PAVE STRIPING-TEMP REM TAPE-Y LF 5 500
6574 PAVE MARKING - PRE THERM CURVE ARROW EACH 60 3 63
10020NS FUEL ADJUSTMENT DOL 226,837 226,837
10030NS ASPHALT ADJUSTMENT DOL [287,10I 281,101
24489EC INLAID PAVEMENT MARKERS LF 325 325
24814 EC PIPELINE INSPECTION LF 4308 935 5,243
20100ES842 PAVE MARK TEMP PAINT LINE ARROW LF 3
}14076 W REMOVE TRANSITE (AC) PIPE LF 14405
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PREPARED BY
CHECKED BY
AFPPROVED BY

FILE NAME: $$s$design$filesspecification$sss

USER: $5$$USERS$sS
E-SHEET NAME:

DATE: $S$$DATESSSS

COUNTY CF ITEM NO. SHEET NO.

TRIGG 1-180.11 R2H

REVISED 11-17-15

NOTES:

APPROXIMATELY 103.7 ACRES

FOR CONTROLING DUST CAUSED BY
MAINTAINING TRAFFIC ONLY
(1000 MGAL/MILE)

TO BE USED AS DIRECTED BY THE ENGINEER
(SEE GEOTECHNICAL NOTES NO. 5&6)

ALL ITEMS FOR SHARED USE PATH
CONSTRUCTION ARE INCLUDED IN
U.S. 68 QUANTITIES

GRANULAR EMBANKMENT
SHALL BE No. 2 STONE

INCLUDES EXISTING 4X4 RCBC
AND EXISTING 3X2 RCBC

TO BECOME THE PROPERTY OF KYTC
UPON COMPLETION OF CONTRACT.

Q @ © © © OO0

INCLUDES SIGNS FOR
TEMPORARY LANE DROP.
DETOUR SIGNING PLAN
AND MAINTENANCE OF
TRAFFIC

BARRICADE TYPE III TO
REMAIN IN PLACE AT
STA 5177+00 UPON
COMPLETION OF PROJECT.

©

©

18,478 SY INCLUDED FOR
PROTECTION OF 2:1 SLOPES

©

INCLUDES DEMOLITION OF BARN,
TWO WD. SHED'S AND METAL SHED
AS NOTED IN PLANS

S

NOTES:

‘CLEARING AND GRUBBING’ INCLUDES ALL AREAS
WITHIN THE DISTURB LIMITS AND 10’ BEYOND
THE DISTURB AREAS BUT NOT TO ENCROACH
UPON FENCE LINE UNLESS DIRECTED BY THE
ENGINEER.

WIDENING FOR GUARDRAIL AND END TREATMENTS
IS SHOWN ON THE CROSS-SECTIONS

AND IS THEREFORE INCLUDED IN
"EMBANKMENT-IN-PLACE".

GENERAL SUMMARY
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TRIGG COUNTY
121GR15D069-NHPP

MATERIAL SUMMARY

CONTRACT ID: 151269 121GR15D069-NHPP

Contract ID: 151269

Page 712 of 804

REVISED ADDENDUM #2: 11-17-15

DE11100681569

CADIZ TO AURORA ROAD (US 68 / KY 80) CADIZ-AURORA; FROM AVERITT LUMBER ROAD TO CADIZ BYPASS

GRADE, DRAIN & SURFACE WITH BRIDGE, A DISTANCE OF 3.11 MILES.

Project
Line No

0005
0010
0015
0020
0025
0030
0035
0040
0045
0050
0055
0060
0065
0070
0075
0080
0085
0090
0095
0100
0105
0110
0115
0120
0125
0130
0135
0140
0145
0150

0155
0160
0165
0170
0175
0180
0185

0190

0195
0200
0205

Bid Code DESCRIPTION

00001 DGA BASE

00008 CEMENT STABILIZED ROADBED
00100 ASPHALT SEAL AGGREGATE
00103 ASPHALT SEAL COAT

00190 LEVELING & WEDGING PG64-22 - (REVISED: 11-9-15)

00212 CL2 ASPH BASE 1.00D PG64-22
00214 CL3 ASPH BASE 1.00D PG64-22
00309 CL2 ASPH SURF 0.50D PG64-22
00324 CL3 ASPH SURF 0.50B PG64-22
00358 ASPHALT CURING SEAL

02542 CEMENT

02676 MOBILIZATION FOR MILL & TEXT - (1-180.11)

02677 ASPHALT PAVE MILLING & TEXTURING
02702 SAND FOR BLOTTER

02014 BARRICADE-TYPE llI

02091 REMOVE PAVEMENT

02159 TEMP DITCH

02160 CLEAN TEMP DITCH

02200 ROADWAY EXCAVATION

02203 STRUCTURE EXCAV-UNCLASSIFIED
02220 FLOWABLE FILL

02223 GRANULAR EMBANKMENT

02242 WATER - (FOR DUST CONTROL)

02262 FENCE-WOVEN WIRE TYPE 1

02351 GUARDRAIL-STEEL W BEAM-S FACE
02360 GUARDRAIL TERMINAL SECTION NO 1
02391 GUARDRAIL END TREATMENT TYPE 4A
02429 RIGHT-OF-WAY MONUMENT TYPE 1
02432 WITNESS POST

02483 CHANNEL LINING CLASS I

CLEARING AND GRUBBING - (1-180.11 -
02545 APPROXIMATELY 103.7 ACRES)

02555 CONCRETE-CLASS B

02562 TEMPORARY SIGNS

02585 EDGE KEY

02598 FABRIC-GEOTEXTILE TYPE llI

02600 FABRIC GEOTEXTILE TY IV FOR PIPE

02650 MAINTAIN & CONTROL TRAFFIC - (1-180.11)
DIVERSIONS (BY-PASS DETOURS) - (1-180.11 -

02651 DIVERSION 1: STA. 11+00 TO STA. 23+50)

DIVERSIONS (BY-PASS DETOURS) - (1-180.11 -

02651 DIVERSION 2: STA. 37+00 TO STA. 47+00)

02671 PORTABLE CHANGEABLE MESSAGE SIGN

02701 TEMP SILT FENCE

Quantity

81,864.00
166,678.00
377.00
46.00
171.00
16,531.00
43,160.00
6,566.00
7,007.00
334.00
3,180.00
1.00
341.00
834.00
14.00
4,909.00
6,727.00
6,727.00
387,047.00
338.00
8.00
800.00
2,550.00
24,452.00
800.00
13.00
1.00
147.00
16.00
6,365.00

1.00
138.00
1,260.00
436.00
2,485.00
26,849.00
1.00

1.00

1.00
3.00
6,727.00

Unit

TON
SQYD
TON
TON
TON
TON
TON
TON
TON
TON
TON
LS
TON
TON
EACH
SQYD
LF
LF
CUYD
CUYD
CUYD
CUYD
MGAL
LF
LF
EACH
EACH
EACH
EACH
TON

LS
CUYD
SQFT

LF
SQYD
SQYD

LS

LS

LS
EACH
LF



TRIGG COUNTY
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Project
Line No

0210
0215
0220
0225
0230
0235
0240

0245

0250
0255
0260
0265
0270
0275
0280
0285
0290
0295
0300
0305
0310
0315
0320
0325
0330
0335
0340
0345
0350
0355
0360
0365
0370
0375
0380
0385
0390
0395
0400
0405
0410
0415
0420
0425
0430
0435
0440
0445
0450
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MATERIAL SUMMARY
Bid Code DESCRIPTION Quantity
02703 SILT TRAP TYPE A 118.00
02704 SILT TRAP TYPE B 118.00
02705 SILT TRAP TYPE C 118.00
02706 CLEAN SILT TRAP TYPE A 354.00
02707 CLEAN SILT TRAP TYPE B 354.00
02708 CLEAN SILT TRAP TYPE C 354.00
02726 STAKING - (1-180.11) 1.00
REMOVE STRUCTURE - (1-180.11 - STA. 4154+00 4' X4'
02731 RCBC) 1.00
REMOVE STRUCTURE - (1-180.11 - STA. 48+00 3' X 2'

02731 RCBC) 1.00
02998 MASONRY COATING 120.00
05950 EROSION CONTROL BLANKET 71,606.00
05952 TEMP MULCH 572,233.00
05953 TEMP SEEDING AND PROTECTION 572,223.00
05963 INITIAL FERTILIZER 18.00
05964 20-10-10 FERTILIZER 30.00
05985 SEEDING AND PROTECTION 572,233.00
05992 AGRICULTURAL LIMESTONE 355.00
06401 FLEXIBLE DELINEATOR POST-M/W 365.00
06404 FLEXIBLE DELINEATOR POST-M/Y 18.00
06510 PAVE STRIPING-TEMP PAINT-4 IN 90,088.00
06513 PAVE STRIPING-TEMP PAINT-12 IN 121.00
06514 PAVE STRIPING-PERM PAINT-4 IN 73,912.00
06515 PAVE STRIPING-PERM PAINT-6 IN 3,950.00
06546 PAVE STRIPING-THERMO-12 IN W 480.00
06550 PAVE STRIPING-TEMP REM TAPE-W 500.00
06551 PAVE STRIPING-TEMP REM TAPE-Y 500.00
06574 PAVE MARKING-THERMO CURV ARROW 63.00
10020NS FUEL ADJUSTMENT 226,837.00
10030NS ASPHALT ADJUSTMENT 287,101.00
20100ES842 PAVE MARK TEMP PAINT LINE ARROW 3.00
20782NS714 PAVE MARKING THERMO-BIKE 2.00
21341ND BOLLARDS 13.00
24489EC INLAID PAVEMENT MARKER 325.00
24814EC PIPELINE INSPECTION 5,243.00
00440 ENTRANCE PIPE-15 IN 196.00
00441 ENTRANCE PIPE-18 IN 133.00
00443 ENTRANCE PIPE-24 IN 126.00
00462 CULVERT PIPE-18 IN 1,191.00
00464 CULVERT PIPE-24 IN 300.00
00466 CULVERT PIPE-30 IN 441.00
00468 CULVERT PIPE-36 IN 260.00
00469 CULVERT PIPE-42 IN 936.00
00470 CULVERT PIPE-48 IN 312.00
00494 CULVERT PIPE-30 IN EQUIV 553.00
00521 STORM SEWER PIPE-15 IN 475.00
00522 STORM SEWER PIPE-18 IN 1,003.00
00524 STORM SEWER PIPE-24 IN 618.00
00528 STORM SEWER PIPE-36 IN 101.00
01204 PIPE CULVERT HEADWALL-18 IN 9.00

Unit

EACH
EACH
EACH
EACH
EACH
EACH
LS

LS

LS
SQYD
SQYD
SQYD
SQYD
TON
TON
SQYD
TON
EACH
EACH
LF
LF
LF
LF
LF
LF
LF
EACH
DOLL
DOLL
EACH
EACH
EACH
EACH
LF
LF
LF
LF
LF
LF
LF
LF
LF
LF
LF
LF
LF
LF
LF
EACH



TRIGG COUNTY
121GR15D069-NHPP

Project
Line No

0455
0460
0465
0470
0475
0480
0485
0490
0495
0500
0505
0510
0515
0520
0525
0530
0535
0540
0545
0550
0555
0560
0565
0570
0575
0580
0585
0590
0595
0600
0605
0610
0615
0620
0625
0630
0635
0640
0645
0650
0655
0660
0665
0670
0675
0680
0685
0690
0695
0700

MATERIAL SUMMARY

Bid Code DESCRIPTION

01208 PIPE CULVERT HEADWALL-24 IN
01210 PIPE CULVERT HEADWALL-30 IN
01211 PIPE CULVERT HEADWALL-30 IN EQUIV
01212 PIPE CULVERT HEADWALL-36 IN
01214 PIPE CULVERT HEADWALL-42 IN
01216 PIPE CULVERT HEADWALL-48 IN
01391 METAL END SECTION TY 3-18 IN
01393 METAL END SECTION TY 3-24 IN
01394 METAL END SECTION TY 3-30 IN
01396 METAL END SECTION TY 3-42 IN
01397 METAL END SECTION TY 3-48 IN
01433 SLOPED BOX OUTLET TYPE 1-18 IN
01450 S & F BOX INLET-OUTLET-18 IN
01451 S & F BOX INLET-OUTLET-24 IN
01453 S & F BOX INLET-OUTLET-36 IN
01490 DROP BOX INLET TYPE 1

01496 DROP BOX INLET TYPE 3

01505 DROP BOX INLET TYPE 5B
01517 DROP BOX INLET TYPE 5F
01538 DROP BOX INLET TYPE 7

01643 JUNCTION BOX-24 IN

01644 JUNCTION BOX-30 IN

21588NN METAL END SECTION TY 3-30 IN (EQUIV)

06405 SBM ALUMINUM PANEL SIGNS
06410 STEEL POST TYPE 1

21341ND BOLLARDS
24631EC BARCODE SIGN INVENTORY

02690 SAFELOADING

14002 W AIR RELEASE VALVE SPECIAL

14003 W CAP EXISTING MAIN

14004 W DIRECTIONAL BORE

14007 W ENCASEMENT STEEL BORED RANGE 2
14008 W ENCASEMENT STEEL BORED RANGE 3
14009 W ENCASEMENT STEEL BORED RANGE 4
14011 W ENCASEMENT STEEL BORED RANGE 6
14019 W FIRE HYDRANT ASSEMBLY

14022 W FLUSH HYDRANT ASSEMBLY

14040 W PIPE DUCTILE IRON 16 INCH

14046 W PIPE DCTL IRON RSTRND JOINT 04 IN
14047 W PIPE DCTL IRON RSTRND JOINT 06 IN
14048 W PIPE DCTL IRON RSTRND JOINT 08 IN
14051 W PIPE DCTL IRON RSTRND JOINT 16 IN
14056 W PIPE PVC 02 INCH

14058 W PIPE PVC 04 INCH

14059 W PIPE PVC 06 INCH

14060 W PIPE PVC 08 INCH

14079 W SERV PE/PLST LONG SIDE 2 IN

14089 W TAPPING SLEEVE AND VALVE SIZE 1
14090 W TAPPING SLEEVE AND VALVE SIZE 2
14105 W VALVE 06 INCH

Contract ID: 151269
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Quantity

3.00
4.00
4.00
4.00
6.00
2.00
3.00
2.00
2.00
6.00
2.00
2.00
4.00
7.00
3.00
3.00
3.00
17.00
1.00
1.00
2.00
1.00
2.00
455.00
780.00
13.00
154.00
28.40
4.00
12.00
20.00
480.00
65.00
100.00
798.00
5.00
2.00
1,265.00
505.00
65.00
100.00
2,960.00
120.00
345.00
380.00
270.00
2.00
8.00
3.00
1.00

Unit

EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
SQFT
LF
EACH
EACH
CUYD
EACH
EACH
LF
LF
LF
LF
LF
EACH
EACH
LF
LF
LF
LF
LF
LF
LF
LF
LF
EACH
EACH
EACH
EACH



TRIGG COUNTY
121GR15D069-NHPP

Contract ID: 151269
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REVISED ADDENDUM #2: 11-17-15

MATERIAL SUMMARY
Eﬂeﬁ; Bid Code DESCRIPTION Quantity Unit
0705 14106 W VALVE 08 INCH 1.00 EACH
0710 14109 W VALVE 16 INCH 6.00 EACH
0715 02568 MOBILIZATION 1.00 LS
0720 02569 DEMOBILIZATION 1.00 LS
TRAINEE PAYMENT REIMBURSEMENT - 1 GROUP 1
0725 02742 OPERATOR 1,600.00 HOUR
0730 14076 W REMOVE TRANSITE (AC) PIPE - (ADDED: 11-17-15) 1,440.00 LF

CONTRACT ID: 151269 121GR15D069-NHPP DE11100681570

CADIZ TO AURORA ROAD (US 68 / KY) CADIZ-AURORA: FROM 200 METERS WEST OF KY 1489 TO AVERITT
LUMBER ROAD GRADE, DRAIN & SURFACE WITH BRIDGE, A DISTANCE OF 1.36 MILES.

E:f;if; Bid Code DESCRIPTION Quantity Unit
0005 00001 DGA BASE 101,556.40 TON
0010 00008 CEMENT STABILIZED ROADBED 175,868.00 SQYD
0015 00100 ASPHALT SEAL AGGREGATE 4,866.30 TON
0020 00103 ASPHALT SEAL COAT 583.90 TON
0025 00212 CL2 ASPH BASE 1.00D PG64-22 3,549.60 TON
0030 00214 CL3 ASPH BASE 1.00D PG64-22 71,899.30 TON
0035 00301 CL2 ASPH SURF 0.38D PG64-22 3,736.80 TON
0040 00324 CL3 ASPH SURF 0.50B PG64-22 14,006.80 TON
0045 00358 ASPHALT CURING SEAL 175.80 TON
0050 02084 JPC PAVEMENT-8 IN 200.00 SQYD
0055 02542 CEMENT 3,429.50 TON
0060 02696 SHOULDER RUMBLE STRIPS-SAWED 63,282.10 LF
0065 02702 SAND FOR BLOTTER 439.70 TON
0070 01845 ISLAND INTEGRAL CURB 100.00 LF
0075 02014 BARRICADE-TYPE II| 24.00 EACH
0080 02091 REMOVE PAVEMENT 780.80 SQYD
0085 02159 TEMP DITCH 20,747.90 LF
0090 02160 CLEAN TEMP DITCH 20,747.90 LF
0095 02200 ROADWAY EXCAVATION 1,063,785.00 CUYD
0100 02223 GRANULAR EMBANKMENT 2,297.50 CUYD
0105 02242 WATER - (FOR DUST CONTROL) 1,030.00 MGAL
0110 02262 FENCE-WOVEN WIRE TYPE 1 33,17210 LF
0115 02351 GUARDRAIL-STEEL W BEAM-S FACE 2,250.00 LF
0120 02352 GUARDRAIL-STEEL W BEAM-D FACE 5000.00 LF
0125 02359 GUARDRAIL CONNECTOR TO CONC MED BARR 2.00 EACH
0130 02360 GUARDRAIL TERMINAL SECTION NO 1 8.00 EACH
0135 02363 GUARDRAIL CONNECTOR TO BRIDGE END TY A 3.00 EACH
0140 02365 CRASH CUSHION TYPE IX-A 500 EACH
0145 02367 GUARDRAIL END TREATMENT TYPE 1 2.00 EACH
0150 02369 GUARDRAIL END TREATMENT TYPE 2A 10.00 EACH
0155 02381 REMOVE GUARDRAIL 1,387.00 LF
0160 02391 GUARDRAIL END TREATMENT TYPE 4A 1.00 EACH
0165 02404 SEPTIC TANK TREATMENT 2.00 EACH



TRIGG COUNTY
121GR15D069-NHPP

Project
Line No

0170
0175
0180
0185
0190

0195
0200
0205
0210
0215
0220
0225

0230

0235
0240
0245
0250
0255
0260
0265
0270
0275
0280
0285
0290
0295
0300
0305
0310
0315
0320
0325
0330
0335
0340
0345
0350
0355
0360
0365
0370
0375
0380
0385
0390
0395
0400
0405

MATERIAL SUMMARY

Bid Code DESCRIPTION

02429 RIGHT-OF-WAY MONUMENT TYPE 1
02432 WITNESS POST

02469 CLEAN SINKHOLE

02483 CHANNEL LINING CLASS I

02484 CHANNEL LINING CLASS IlI

CLEARING AND GRUBBING - (1-180.10 -
02545 APPROXIMATELY 162.90 ACRES)

02562 TEMPORARY SIGNS

02565 OBJECT MARKER TYPE 2

02596 FABRIC-GEOTEXTILE TYPE |

02598 FABRIC-GEOTEXTILE TYPE IlI

02599 FABRIC-GEOTEXTILE TYPE IV

02650 MAINTAIN & CONTROL TRAFFIC - (1-180.10)

DIVERSIONS (BY-PASS DETOURS) - (1-180.10 - NO. 1

02651 STA. 5045+00 - 5050+50)

DIVERSIONS (BY-PASS DETOURS) - (1-180.10 - NO. 2

02651 STA. 5094+00 - 5100+00)
02690 SAFELOADING

02701 TEMP SILT FENCE

02703 SILT TRAP TYPE A

02704 SILT TRAP TYPE B

02705 SILT TRAP TYPE C

02706 CLEAN SILT TRAP TYPE A
02707 CLEAN SILT TRAP TYPE B
02708 CLEAN SILT TRAP TYPE C
02726 STAKING - (1-180.10)

02731 REMOVE STRUCTURE - (1-180.10 - NO.1 PCIB 3 SPAN)

03171 CONCRETE BARRIER WALL TYPE 9T
05950 EROSION CONTROL BLANKET

05952 TEMP MULCH

05953 TEMP SEEDING AND PROTECTION
05963 INITIAL FERTILIZER

05964 20-10-10 FERTILIZER

05985 SEEDING AND PROTECTION

05989 SPECIAL SEEDING CROWN VETCH
05992 AGRICULTURAL LIMESTONE

06401 FLEXIBLE DELINEATOR POST-M/W
06510 PAVE STRIPING-TEMP PAINT-4 IN

06514 PAVE STRIPING-PERM PAINT-4 IN

06515 PAVE STRIPING-PERM PAINT-6 IN

06530 PAVE STRIPING REMOVAL-4 IN

06567 PAVE MARKING-THERMO STOP BAR-12IN
06568 PAVE MARKING-THERMO STOP BAR-24IN
06570 PAVE MARKING-PAINT CROSS-HATCH
06574 PAVE MARKING-THERMO CURV ARROW
06588 PAVEMENT MARKER TY IVA-BY TEMP
06589 PAVEMENT MARKER TYPE V-MW

06592 PAVEMENT MARKER TYPE V-B W/R
06600 REMOVE PAVEMENT MARKER TYPE V

06601NC PAVE MARKING-PAINT WORDS
06602NC PAVE MARKING-PAINT SYMBOL
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Quantity

94.00
52.00
3.00
3,984.80
2,227.30

1.00
588.50
4.00
7,718.70
6,440.40
86.00
1.00

1.00

1.00
20.00
40,691.70
229.00
229.00
229.00
687.00
687.00
687.00
1.00

1.00
220.00
40,154.60
792,450.00
792,450.00
13.80
22.50
355,948.00
91,398.00
272.80
64.00
30,946.00
94,614.30
325.00
3,171.50
85.00
351.30
2,613.00
41.00
731.00
135.00
462.00
40.00
38.00
28.00

Unit

EACH

EACH

EACH
TON
TON

LS
SQFT
EACH
SQYD
SQYD
SQYD

LS

LS

LS
CUYD
LF
EACH
EACH
EACH
EACH
EACH
EACH
LS
LS
LF
SQYD
SQYD
SQYD
TON
TON
SQYD
SQYD
TON
EACH
LF
LF
LF
LF
LF
LF
SQFT
EACH
EACH
EACH
EACH
EACH
EACH
EACH



TRIGG COUNTY
121GR15D069-NHPP

Project
Line No

0410
0415
0420
0425
0430
0435
0440
0445
0450
0455
0460
0465
0470
0475
0480
0485
0490
0495
0500
0505
0510
0515
0520
0525
0530
0535
0540
0545
0550
0555
0560
0565
0570
0575
0580
0585
0590
0595
0600
0605
0610
0615
0620
0625
0630
0635
0640
0645
0650
0655

MATERIAL SUMMARY

Bid Code DESCRIPTION

10020NS FUEL ADJUSTMENT
10030NS ASPHALT ADJUSTMENT
24489EC INLAID PAVEMENT MARKER

00440 ENTRANCE PIPE-15 IN

00441 ENTRANCE PIPE-18 IN

00443 ENTRANCE PIPE-24 IN

00462 CULVERT PIPE-18 IN

00464 CULVERT PIPE-24 IN

00466 CULVERT PIPE-30 IN

00468 CULVERT PIPE-36 IN

00469 CULVERT PIPE-42 IN

00470 CULVERT PIPE-48 IN

00471 CULVERT PIPE-54 IN

00521 STORM SEWER PIPE-15 IN
00522 STORM SEWER PIPE-18 IN
00524 STORM SEWER PIPE-24 IN
01204 PIPE CULVERT HEADWALL-18 IN
01208 PIPE CULVERT HEADWALL-24 IN
01212 PIPE CULVERT HEADWALL-36 IN
01216 PIPE CULVERT HEADWALL-48 IN
01314 PLUG PIPE

01450 S & F BOX INLET-OUTLET-18 IN
01451 S & F BOX INLET-OUTLET-24 IN
01452 S & F BOX INLET-OUTLET-30 IN
01453 S & F BOX INLET-OUTLET-36 IN
01490 DROP BOX INLET TYPE 1

01496 DROP BOX INLET TYPE 3

01505 DROP BOX INLET TYPE 5B
01517 DROP BOX INLET TYPE 5F
01650 JUNCTION BOX

02600 FABRIC GEOTEXTILE TY IV FOR PIPE
08100 CONCRETE-CLASS A

08150 STEEL REINFORCEMENT

24026EC PIPE CULVERT HEADWALL-54 IN
24814EC PIPELINE INSPECTION

02231 STRUCTURE GRANULAR BACKFILL
02998 MASONRY COATING

03299 ARMORED EDGE FOR CONCRETE
08019 CYCLOPEAN STONE RIP RAP
08033 TEST PILES

08046 PILES-STEEL HP12X53

08094 PILE POINTS-12 IN

08100 CONCRETE-CLASS A

08104 CONCRETE-CLASS AA

08151 STEEL REINFORCEMENT-EPOXY COATED
21532ED RAIL SYSTEM TYPE IlI

23813EC DECK DRAIN - (CAST IRON)
23813EC DECK DRAIN - (GALVANIZED STEEL)
23849EC BICYCLE RAIL

24539EC PPC I-BEAM HN60-49
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Quantity

382,607.00
364,345.00
40.00
511.60
325.00
160.40
3,482.10
506.80
465.40
949.70
347.40
726.00
516.40
194.00
200.00
272.00
3.00
1.00
4.00
6.00
5.00
13.00
9.00
8.00
2.00
4.00
4.00
9.00
16.00
1.00
27,369.80
178.60
789.00
6.00
3,826.40
810.90
741.40
259.80
2,825.00
273.00
2,597.00
44.00
137.70
609.20
122,181.00
537.60
16.00
4.00
268.80
1,584.00

Unit

DOLL
DOLL
EACH
LF
LF
LF
LF
LF
LF
LF
LF
LF
LF
LF
LF
LF
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
SQYD
CUYD
LB
EACH
LF
CUYD
SQYD
LF
TON
LF
LF
EACH
CUYD
CUYD
LB
LF
EACH
EACH
LF
LF
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Project
Line No

0660
0665
0670
0675
0680
0685
0690
0695
0700
0705
0710
0715
0720
0725
0730
0735
0740
0745
0750
0755
0760
0765
0770
0775
0780
0785
0790
0795
0800
0805
0810
0815
0820
0825
0830
0835
0840
0845
0850
0855
0860
0865
0870

0875

0880
0885

MATERIAL SUMMARY

Bid Code DESCRIPTION

02403 REMOVE CONCRETE MASONRY

08003 FOUNDATION PREPARATION - (1-180.10 - DWG. 24792)
08100 CONCRETE-CLASS A

08150 STEEL REINFORCEMENT

08003 FOUNDATION PREPARATION - (1-180.10 - DWG. 24793)
08100 CONCRETE-CLASS A

08150 STEEL REINFORCEMENT

08003 FOUNDATION PREPARATION - (1-180.10 - DWG. 24794)
08100 CONCRETE-CLASS A

08150 STEEL REINFORCEMENT

06405 SBM ALUMINUM PANEL SIGNS

06410 STEEL POST TYPE 1

21341ND BOLLARDS
24631EC BARCODE SIGN INVENTORY

02690 SAFELOADING

14002 W AIR RELEASE VALVE SPECIAL

14003 W CAP EXISTING MAIN

14004 W DIRECTIONAL BORE

14005 W ENCASEMENT CONCRETE

14010 W ENCASEMENT STEEL BORED RANGE 5
14011 W ENCASEMENT STEEL BORED RANGE 6
14019 W FIRE HYDRANT ASSEMBLY

14022 W FLUSH HYDRANT ASSEMBLY

14031 W METER VAULT

14036 W PIPE DUCTILE IRON 06 INCH

14039 W PIPE DUCTILE IRON 12 INCH

14046 W PIPE DCTL IRON RSTRND JOINT 04 IN
14047 W PIPE DCTL IRON RSTRND JOINT 06 IN
14050 W PIPE DCTL IRON RSTRND JOINT 12 IN
14051 W PIPE DCTL IRON RSTRND JOINT 16 IN
14058 W PIPE PVC 04 INCH

14059 W PIPE PVC 06 INCH

14066 W PIPE PVC SPECIAL

14080 W SERV PE/PLST LONG SIDE 3/4 IN
14085 W SERV PE/PLST SHORT SIDE 3/4 IN
14089 W TAPPING SLEEVE AND VALVE SIZE 1
14090 W TAPPING SLEEVE AND VALVE SIZE 2
14108 W VALVE 12 INCH

14125 W VAULT SPECIAL

14130 W METER WITH PRV 3/4 INCH

14133 W PRESSURE REDUCING VALVE 03 INCH
02568 MOBILIZATION

02569 DEMOBILIZATION

TRAINEE PAYMENT REIMBURSEMENT - 1 GROUP 2, 3
02742 OR 4 OPERATOR

TRAINEE PAYMENT REIMBURSEMENT - 1-GROUP 2, 3
02742 OR 4 OPERATOR

14076 W REMOVE TRANSITE (AC) PIPE - (ADDED: 11-17-15)
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Quantity

14.20
1.00
273.80
44,220.00
1.00
197.20
23,056.00
1.00
484.90
85,482.00
1,428.00
3,375.00
22.00
253.00
204.50
4.00
3.00
494.00
40.00
398.00
328.00
4.00
1.00
1.00
2,662.00
3,150.00
77.00
198.00
2,058.00
490.00
199.00
212.00
438.00
1.00
21.00
3.00
5.00
2.00
1.00
17.00
1.00
1.00
1.00

1,400.00

1,400.00
3,838.00

Unit

CUYD
LS
CUYD
LB
LS
CUYD
LB
LS
CUYD
LB
SQFT
LF
EACH
EACH
CUYD
EACH
EACH
LF
LF
LF
LF
EACH
EACH
EACH
LF
LF
LF
LF
LF
LF
LF
LF
LF
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
LS
LS

HOUR

HOUR
LF
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MATERIAL SUMMARY |

CONTRACT ID: 151269 121GR15D069-NHPP DE11100681571

CADIZ TO AURORA ROAD (US 68 / KY 80) CADIZ-AURORA: FROM EAST END OF LAKE BARKLEY BRIDGE TO
200 METERS WEST OF KY 1489 GRADE, DRAIN & SURFACE WITH BRIDGE, A DISTANCE OF 3.1 MILES.

Project

Line No Bid Code DESCRIPTION Quantity Unit
0005 00001 DGA BASE 40,705.20 TON
0010 00008 CEMENT STABILIZED ROADBED 71,662.70 SQYD
0015 00100 ASPHALT SEAL AGGREGATE 21550 TON
0020 00103 ASPHALT SEAL COAT 2590 TON
0025 00212 CL2 ASPH BASE 1.00D PG64-22 1,801.10 TON
0030 00214 CL3 ASPH BASE 1.00D PG64-22 27,633.40 TON
0035 00301 CL2 ASPH SURF 0.38D PG64-22 1,796.30 TON
0040 00324 CL3 ASPH SURF 0.50B PG64-22 5,713.50 TON
0045 00358 ASPHALT CURING SEAL 71.70 TON
0050 02101 CEM CONC ENT PAVEMENT-8 IN 124.00 SQYD
0055 02542 CEMENT 1,863.20 TON
0060 02696 SHOULDER RUMBLE STRIPS-SAWED 21,732.00 LF
0065 02702 SAND FOR BLOTTER 179.20 TON
0070 00078 CRUSHED AGGREGATE SIZE NO 2 3,523.00 TON
0075 01310 REMOVE PIPE 22.00 LF
0080 01718 REMOVE INLET 2.00 EACH
0085 02014 BARRICADE-TYPE lll 11.00 EACH
0090 02091 REMOVE PAVEMENT 1,238.40 SQYD
0095 02159 TEMP DITCH 9,663.70 LF
0100 02200 ROADWAY EXCAVATION 408,355.00 CUYD
0105 02242 WATER - (FOR DUST CONTROL) 1,000.00 MGAL
0110 02262 FENCE-WOVEN WIRE TYPE 1 9,334.00 LF
0115 02273 FENCE-4 FT CHAIN LINK 408760 LF
0120 02351 GUARDRAIL-STEEL W BEAM-S FACE 525.00 LF
0125 02360 GUARDRAIL TERMINAL SECTION NO 1 8.00 EACH
0130 02381 REMOVE GUARDRAIL 2,125.00 LF
0135 02403 REMOVE CONCRETE MASONRY 6.40 CUYD
0140 02404 SEPTIC TANK TREATMENT 2.00 EACH
0145 02429 RIGHT-OF-WAY MONUMENT TYPE 1 67.00 EACH
0150 02432 WITNESS POST 37.00 EACH
0155 02475 PLUG WATER WELL 1.00 EACH
0160 02483 CHANNEL LINING CLASS I 1,273.90 TON
0165 02484 CHANNEL LINING CLASS IlI 598.30 TON

CLEARING AND GRUBBING - (180.51 - APPROXIMATELY
0170 02545 65 ACRES) 1.00 LS
0175 02562 TEMPORARY SIGNS 788.00 SQFT
0180 02596 FABRIC-GEOTEXTILE TYPE | 3,264.50 SQYD
0185 02599 FABRIC-GEOTEXTILE TYPE IV 7,800.00 SQYD
0190 02650 MAINTAIN & CONTROL TRAFFIC - (1-180.51) 1.00 LS
0195 02690 SAFELOADING 13.30 CUYD
0200 02701 TEMP SILT FENCE 19,127.50 LF
0205 02703 SILT TRAP TYPE A 129.00 EACH
0210 02704 SILT TRAP TYPE B 129.00 EACH
0215 02705 SILT TRAP TYPE C 129.00 EACH

0220 02706 CLEAN SILT TRAP TYPE A 387.00 EACH



TRIGG COUNTY
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Project
Line No

0225
0230
0235
0240
0245
0250
0255
0260
0265
0270
0275
0280
0285
0290
0295
0300
0305
0310
0315
0320
0325
0330
0335
0340
0345
0350
0355
0360
0365
0370
0375
0380
0385
0390
0395
0400
0405
0410
0415
0420
0425
0430
0435
0440
0445
0450
0455
0460
0465
0470

MATERIAL SUMMARY

Bid Code DESCRIPTION

02707 CLEAN SILT TRAP TYPE B
02708 CLEAN SILT TRAP TYPE C
02726 STAKING - (1-180.51)
05950 EROSION CONTROL BLANKET
05952 TEMP MULCH
05953 TEMP SEEDING AND PROTECTION
05963 INITIAL FERTILIZER
05964 20-10-10 FERTILIZER
05985 SEEDING AND PROTECTION
05989 SPECIAL SEEDING CROWN VETCH
05992 AGRICULTURAL LIMESTONE
06510 PAVE STRIPING-TEMP PAINT-4 IN
06514 PAVE STRIPING-PERM PAINT-4 IN
06567 PAVE MARKING-THERMO STOP BAR-12IN
06568 PAVE MARKING-THERMO STOP BAR-24IN
06570 PAVE MARKING-PAINT CROSS-HATCH
06574 PAVE MARKING-THERMO CURV ARROW
06589 PAVEMENT MARKER TYPE V-MW
06591 PAVEMENT MARKER TYPE V-BY
06592 PAVEMENT MARKER TYPE V-B W/R
06601NC PAVE MARKING-PAINT WORDS
06602NC PAVE MARKING-PAINT SYMBOL
08019 CYCLOPEAN STONE RIP RAP
10020NS FUEL ADJUSTMENT
10030NS ASPHALT ADJUSTMENT
24830EC ENVIRONMENTAL REIMBURSEMENT
00440 ENTRANCE PIPE-15 IN
00441 ENTRANCE PIPE-18 IN
00461 CULVERT PIPE-15 IN
00462 CULVERT PIPE-18 IN
00466 CULVERT PIPE-30 IN
00468 CULVERT PIPE-36 IN
00469 CULVERT PIPE-42 IN
00470 CULVERT PIPE-48 IN
00471 CULVERT PIPE-54 IN
01000 PERFORATED PIPE-4 IN
01010 NON-PERFORATED PIPE-4 IN
01024 PERF PIPE HEADWALL TY 2-4 IN
01028 PERF PIPE HEADWALL TY 3-4 IN
01210 PIPE CULVERT HEADWALL-30 IN
01212 PIPE CULVERT HEADWALL-36 IN
01214 PIPE CULVERT HEADWALL-42 IN
01216 PIPE CULVERT HEADWALL-48 IN
01450 S & F BOX INLET-OUTLET-18 IN
01452 S & F BOX INLET-OUTLET-30 IN
01453 S & F BOX INLET-OUTLET-36 IN
01490 DROP BOX INLET TYPE 1
01505 DROP BOX INLET TYPE 5B
01580 DROP BOX INLET TYPE 15
02600 FABRIC GEOTEXTILE TY IV FOR PIPE

Contract ID: 151269

Quantity

387.00
387.00
1.00
15,105.50
431,865.50
431,865.50
8.50

14.20
245,004.00
29,372.00
170.00
24,307.00
66,740.20
20.00
163.10
24,846.00
9.00

69.00
193.00
86.00
12.00

4.00
511.20
159,944.00
170,131.00
3,736,000.00
707.10
63.40
160.40
833.70
704.30
587.50
49.10
306.00
80.00
350.00
195.00
1.00

3.00

4.00

4.00

2.00

6.00

6.00

4.00

6.00

1.00

6.00

1.00
9,607.80
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Unit

EACH
EACH
LS
SQYD
SQYD
SQYD
TON
TON
SQYD
SQYD
TON
LF
LF
LF
LF
SQFT
EACH
EACH
EACH
EACH
EACH
EACH
TON
DOLL
DOLL
DOLL
LF
LF
LF
LF
LF
LF
LF
LF
LF
LF
LF
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
SQYD
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Contract ID: 151269
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REVISED ADDENDUM #2: 11-17-15

MATERIAL SUMMARY

I_Pi:f;ehf; Bid Code DESCRIPTION Quantity Unit
0475 08100 CONCRETE-CLASS A 60.84 CUYD
0480 08150 STEEL REINFORCEMENT 72.00 LB
0485  24814EC PIPELINE INSPECTION 1,360.60 LF
0490 08003 FOUNDATION PREPARATION - (1-180.51 - DWG. 24789) 1.00 LS
0495 08100 CONCRETE-CLASS A 122.60 CUYD
0500 08150 STEEL REINFORCEMENT 12,386.00 LB
0505 08003 FOUNDATION PREPARATION - (1-180.51 - DWG. 24790) 1.00 LS
0510 08100 CONCRETE-CLASS A 48.50 CUYD
0515 08150 STEEL REINFORCEMENT 3,716.00 LB
0520 04939 REMOVE POLE 500 EACH
0525  23509EC INSTALL POLE 500 EACH
0530 15012 S ENCASEMENT CONCRETE 100.00 LF
0535 15059 S FORCE MAIN PVC 04 INCH 416.00 LF
0540 15073 S FORCE MAIN TIE-IN 04 INCH 2.00 EACH
0545 15092 S MANHOLE 3.00 EACH
0550 15095 S MANHOLE CASTING STANDARD 2.00 EACH
0555 15096 S MANHOLE CASTING WATERTIGHT 2.00 EACH
0560 15101 S MANHOLE WITH DROP 1.00 EACH
0565 15121 S STRUCTURE ABANDON 3.00 EACH
0570 15587 S PIPE PVC 08 INCH INST 533.00 LF
0575 06405 SBM ALUMINUM PANEL SIGNS 846.00 SQFT
0580 06410 STEEL POST TYPE 1 1,860.00 LF
0585  21341ND BOLLARDS 8.00 EACH
0590  24631EC BARCODE SIGN INVENTORY 140.00 EACH
0595 02690 SAFELOADING 49.30 CUYD
0600 14002 W AIR RELEASE VALVE SPECIAL 6.00 EACH
0605 14003 W CAP EXISTING MAIN 6.00 EACH
0610 14004 W DIRECTIONAL BORE 337.00 LF
0615 14007 W ENCASEMENT STEEL BORED RANGE 2 35.00 LF
0620 14009 W ENCASEMENT STEEL BORED RANGE 4 47400 LF
0625 14019 W FIRE HYDRANT ASSEMBLY 4.00 EACH
0630 14022 W FLUSH HYDRANT ASSEMBLY 1.00 EACH
0635 14030 W METER RELOCATE 9.00 EACH
0640 14046 W PIPE DCTL IRON RSTRND JOINT 04 IN 35.00 LF
0645 14048 W PIPE DCTL IRON RSTRND JOINT 08 IN 47400 LF
0650 14058 W PIPE PVC 04 INCH 130.00 LF
0655 14060 W PIPE PVC 08 INCH 7,353.00 LF
0660 14080 W SERV PE/PLST LONG SIDE 3/4 IN 2.00 EACH
0665 14085 W SERV PE/PLST SHORT SIDE 3/4 IN 10.00 EACH
0670 14089 W TAPPING SLEEVE AND VALVE SIZE 1 4.00 EACH
0675 14090 W TAPPING SLEEVE AND VALVE SIZE 2 1.00 EACH
0680 14095 W TIE-IN 08 INCH 2.00 EACH
0685 14106 W VALVE 08 INCH 8.00 EACH
0690 14124 W VALVE SPECIAL 2.00 EACH
0695 02690 SAFELOADING 10.00 CUYD
0700 14003 W CAP EXISTING MAIN 3.00 EACH
0705 14005 W ENCASEMENT CONCRETE 50.00 LF
0710 14019 W FIRE HYDRANT ASSEMBLY 1.00 EACH
0715 14056 W PIPE PVC 02 INCH 27400 LF
0720 14058 W PIPE PVC 04 INCH 740.00 LF
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Project
Line No

0725
0730
0735
0740
0745
0750
0755
0760
0765
0770

MATERIAL SUMMARY

Bid Code DESCRIPTION

14059 W PIPE PVC 06 INCH

14085 W SERV PE/PLST SHORT SIDE 3/4 IN

14575 W TIE-IN 02 INCH INST

14577 W TIE-IN 04 INCH INST

14578 W TIE-IN 06 INCH INST

02568 MOBILIZATION

02569 DEMOBILIZATION

00190 LEVELING & WEDGING PG64-22 - (REVISED: 11-9-15)
00339 CL3 ASPH SURF 0.38D PG64-22 - (ADDED: 11-9-15)
14076 W REMOVE TRANSITE (AC) PIPE - (ADDED: 11-17-15)

Contract ID: 151269
Page 722 of 804

REVISED ADDENDUM #2: 11-17-15

Quantity Unit

2,116.00 LF
1.00 EACH
1.00 EACH
2.00 EACH
1.00 EACH
1.00 LS
1.00 LS

857.00 TON

5,715.00 TON

4,870.00 LF
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151269

PROPOSAL BID ITEMS

Report Date 11/17/15

Section: 0001 - PAVING

LINE
0010
0020
0030
0040

0050
0060
0070
0080
0090
0100

0102
0110
0120
0130
0140

0150
0160
0170
0180

BID CODE

00001
00008
00100
00103

00190
00212
00214
00301
00309
00324

00339
00358
02084
02101
02542

02676
02677
02696
02702

ALT DESCRIPTION

DGA BASE

CEMENT STABILIZED ROADBED
ASPHALT SEAL AGGREGATE
ASPHALT SEAL COAT

LEVELING & WEDGING PG64-22
(REVISED: 11-9-15)

CL2 ASPH BASE 1.00D PG64-22
CL3 ASPH BASE 1.00D PG64-22
CL2 ASPH SURF 0.38D PG64-22
CL2 ASPH SURF 0.50D PG64-22
CL3 ASPH SURF 0.50B PG64-22

CL3 ASPH SURF 0.38D PG64-22
(ADDED: 11-9-15)

ASPHALT CURING SEAL

JPC PAVEMENT-8 IN

CEM CONC ENT PAVEMENT-8 IN
CEMENT

MOBILIZATION FOR MILL & TEXT
(1-180.11)

ASPHALT PAVE MILLING & TEXTURING
SHOULDER RUMBLE STRIPS-SAWED
SAND FOR BLOTTER

Section: 0002 - ROADWAY

LINE
0830
0840
0850
0860
0870
0880
0890
0900
0910
0920
0930
0940

0950
0960
0970
0980
0990

1000
1010

BID CODE

00078
01310
01718
01845
02014
02091
02159
02160
02200
02203
02220
02223

02242
02262
02273
02351
02352

02359
02360

ALT DESCRIPTION

CRUSHED AGGREGATE SIZE NO 2
REMOVE PIPE

REMOVE INLET

ISLAND INTEGRAL CURB
BARRICADE-TYPE llI

REMOVE PAVEMENT

TEMP DITCH

CLEAN TEMP DITCH

ROADWAY EXCAVATION
STRUCTURE EXCAV-UNCLASSIFIED
FLOWABLE FILL

GRANULAR EMBANKMENT

WATER
(FOR DUST CONTROL)

FENCE-WOVEN WIRE TYPE 1
FENCE-4 FT CHAIN LINK
GUARDRAIL-STEEL W BEAM-S FACE
GUARDRAIL-STEEL W BEAM-D FACE

GUARDRAIL CONNECTOR TO CONC MED

BARR
GUARDRAIL TERMINAL SECTION NO 1

QUANTITY
224,125.60
414,208.70

5,458.80
655.80

1,028.00
21,881.70
142,692.70
5,5633.10
6,566.00
26,727.30

5,715.00
581.50
200.00
124.00

8,472.70

1.00
341.00
85,014.10
1,452.90

QUANTITY
3,523.00
22.00
2.00
100.00
49.00
6,928.20
37,038.60
27,474.90
1,859,187.00
338.00
8.00
3,097.50

4,580.00
66,958.10
4,987.60
3,575.00
5,000.00

2.00
29.00

TON
SQYD
TON
TON

TON
TON
TON
TON
TON
TON

TON
TON
SQYD
SQYD
TON

LS
TON
LF
TON

UNIT UNIT PRIC

TON
LF
EACH
LF
EACH
SQYD
LF
LF
CuUYD
CuUYD
CUYD
CuUYD

MGAL
LF
LF
LF
LF

EACH
EACH

Contract ID: 151269
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UNIT UNIT PRIC FP AMOUNT
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151269

LINE

1020
1030
1040
1050
1060
1070
1080
1090
1100
1110
1120
1130
1140
1150

1160

1170

1180
1190
1200
1210
1220
1230
1240
1250
1260

1270

1280

1290

1300

1310

1320

1330
1340
1350
1360
1370
1380
1390
1400
1410

BID CODE

02363
02365
02367
02369
02381
02391
02403
02404
02429
02432
02469
02475
02483
02484

02545

02545

02545
02555
02562
02565
02585
02596
02598
02599
02600

02650

02650

02650

02651

02651

02651

02651
02671
02690
02701
02703
02704
02705
02706
02707

PROPOSAL BID ITEMS

Report Date 11/17/15
ALT DESCRIPTION

GUARDRAIL CONNECTOR TO BRIDGE END
TYA

CRASH CUSHION TYPE IX-A
GUARDRAIL END TREATMENT TYPE 1
GUARDRAIL END TREATMENT TYPE 2A
REMOVE GUARDRAIL

GUARDRAIL END TREATMENT TYPE 4A
REMOVE CONCRETE MASONRY
SEPTIC TANK TREATMENT
RIGHT-OF-WAY MONUMENT TYPE 1
WITNESS POST

CLEAN SINKHOLE

PLUG WATER WELL

CHANNEL LINING CLASS I

CHANNEL LINING CLASS 1lI

CLEARING AND GRUBBING
(1-180.11 - APPROXIMATELY 103.7 ACRES)

CLEARING AND GRUBBING
(180.51 - APPROXIMATELY 65 ACRES)

CLEARING AND GRUBBING
(1-180.10 - APPROXIMATELY 162.90 ACRES)

CONCRETE-CLASS B

TEMPORARY SIGNS

OBJECT MARKER TYPE 2

EDGE KEY

FABRIC-GEOTEXTILE TYPE |
FABRIC-GEOTEXTILE TYPE il
FABRIC-GEOTEXTILE TYPE IV
FABRIC GEOTEXTILE TY IV FOR PIPE

MAINTAIN & CONTROL TRAFFIC
(1-180.11)

MAINTAIN & CONTROL TRAFFIC
(1-180.51)

MAINTAIN & CONTROL TRAFFIC
(1-180.10)

DIVERSIONS (BY-PASS DETOURS)

(1-180.11 - DIVERSION 1: STA. 11+00 TO STA.

23+50)
DIVERSIONS (BY-PASS DETOURS)

(1-180.11 - DIVERSION 2: STA. 37+00 TO STA.

47+00)

DIVERSIONS (BY-PASS DETOURS)
(1-180.10 - NO. 1 STA. 5045+00 - 5050+50)

DIVERSIONS (BY-PASS DETOURS)
(1-180.10 - NO. 2 STA. 5094+00 - 5100+00)

PORTABLE CHANGEABLE MESSAGE SIGN
SAFELOADING

TEMP SILT FENCE

SILT TRAP TYPE A

SILT TRAP TYPE B

SILT TRAP TYPE C

CLEAN SILT TRAP TYPE A

CLEAN SILT TRAP TYPE B

QUANTITY

3.00
5.00
2.00
10.00
3,512.00
2.00
6.40
4.00
308.00
105.00
3.00
1.00
11,623.70
2,825.60

1.00

1.00

1.00
138.00
2,636.50
4.00
436.00
10,983.20
8,925.40
7,886.00
26,849.00

1.00

1.00

1.00

1.00

1.00

1.00

1.00

3.00
33.30
66,546.20
476.00
476.00
476.00
1,428.00
1,428.00

Contract ID: 151269
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UNIT UNIT PRIC FP AMOUNT

EACH
EACH
EACH
EACH
LF
EACH
CuUYD
EACH
EACH
EACH
EACH
EACH
TON
TON

LS

LS

LS
CuUYD
SQFT
EACH

LF
SQYD
SQYD
SQYD
SQYD

LS

LS

LS

LS

LS

LS

LS
EACH
CUYD

LF
EACH
EACH
EACH
EACH
EACH

LR KRR KRR S AE CBE R R AR R R R

-

-

LR - R R R R - -

$2.00

R4

LR B - AE B RE R R - A

$53,698.00
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PROPOSAL BID ITEMS

151269
Page 3 of 8
Report Date 11/17/15
LINE BID CODE ALT DESCRIPTION QUANTITY  UNIT UNIT PRIC FP AMOUNT
1420 02708 CLEAN SILT TRAP TYPE C 1,428.00 EACH $
STAKING
1430 02726 (1-180.51) 1.00 LS $
STAKING
1440 02726 (1-180.11) 1.00 LS $
STAKING
1450 02726 (1-180.10) 1.00 LS $
REMOVE STRUCTURE
1460 02731 (1-180.11 - STA. 4154+00 4' X4' RCBC) 1.00 LS $
REMOVE STRUCTURE
1470 02731 (1-180.11 - STA. 48+00 3' X 2' RCBC) 1.00 LS $
REMOVE STRUCTURE
1480 02731 (1-180.10 - NO.1 PCIB 3 SPAN) 1.00 LS $
1490 02998 MASONRY COATING 120.00 SQYD $
1500 03171 CONCRETE BARRIER WALL TYPE 9T 220.00 LF $
1510 05950 EROSION CONTROL BLANKET 126,866.10 SQYD $
1520 05952 TEMP MULCH 1,796,548.50 SQYD $
1530 05953 TEMP SEEDING AND PROTECTION 1,796,538.50 SQYD $
1540 05963 INITIAL FERTILIZER 40.30 TON $
1550 05964 20-10-10 FERTILIZER 66.70 TON $
1560 05985 SEEDING AND PROTECTION 1,173,185.00 SQYD $
1570 05989 SPECIAL SEEDING CROWN VETCH 120,770.00 SQYD $
1580 05992 AGRICULTURAL LIMESTONE 797.80 TON $
1590 06401 FLEXIBLE DELINEATOR POST-M/W 429.00 EACH $
1600 06404 FLEXIBLE DELINEATOR POST-M/Y 18.00 EACH $
1610 06510 PAVE STRIPING-TEMP PAINT-4 IN 145,341.00 LF $
1620 06513 PAVE STRIPING-TEMP PAINT-12 IN 121.00 LF $
1630 06514 PAVE STRIPING-PERM PAINT-4 IN 235,266.50 LF $
1640 06515 PAVE STRIPING-PERM PAINT-6 IN 4,275.00 LF $
1650 06530 PAVE STRIPING REMOVAL-4 IN 3,171.50 LF $
1660 06546 PAVE STRIPING-THERMO-12 IN W 480.00 LF $
1670 06550 PAVE STRIPING-TEMP REM TAPE-W 500.00 LF $
1680 06551 PAVE STRIPING-TEMP REM TAPE-Y 500.00 LF $
1690 06567 PAVE MARKING-THERMO STOP BAR-12IN 105.00 LF $
1700 06568 PAVE MARKING-THERMO STOP BAR-24IN 514.40 LF $
1710 06570 PAVE MARKING-PAINT CROSS-HATCH 27,459.00 SQFT $
1720 06574 PAVE MARKING-THERMO CURV ARROW 113.00 EACH $
1730 06588 PAVEMENT MARKER TY IVA-BY TEMP 731.00 EACH $
1740 06589 PAVEMENT MARKER TYPE V-MW 204.00 EACH $
1750 06591 PAVEMENT MARKER TYPE V-BY 193.00 EACH $
1760 06592 PAVEMENT MARKER TYPE V-B W/R 548.00 EACH $
1770 06600 REMOVE PAVEMENT MARKER TYPE V 40.00 EACH $
1780 06601NC PAVE MARKING-PAINT WORDS 50.00 EACH $
1790 06602NC PAVE MARKING-PAINT SYMBOL 32.00 EACH $
1800 08019 CYCLOPEAN STONE RIP RAP 511.20 TON $
1810 10020NS FUEL ADJUSTMENT 769,388.00 DOLL $1.00 $ $769,388.00
1820 10030NS ASPHALT ADJUSTMENT 821,577.00 DOLL $1.00 $ $821,577.00
W REMOVE TRANSITE (AC) PIPE
1821 14076 (ADDED: 11-17-15) 10,148.00 LF $
1830 20100ES842 PAVE MARK TEMP PAINT LINE ARROW 3.00 EACH $
1840 20782NS714 PAVE MARKING THERMO-BIKE 2.00 EACH $
1850 21341ND BOLLARDS 13.00 EACH $
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PROPOSAL BID ITEMS REVISED ADDENDUM #2: 11-17-15
151269
Page 4 of 8
Report Date 11/17/15

LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT

1860 24489EC INLAID PAVEMENT MARKER 365.00 EACH $

1870 24814EC PIPELINE INSPECTION 5,243.00 LF $

1880 24830EC ENVIRONMENTAL REIMBURSEMENT 3,736,000.00 DOLL $1.00$ $3,736,000.00

Section: 0003 - DRAINAGE

LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT
1890 00440 ENTRANCE PIPE-15 IN 1,414.70 LF $
1900 00441 ENTRANCE PIPE-18 IN 521.40 LF $
1910 00443 ENTRANCE PIPE-24 IN 286.40 LF $
1920 00461 CULVERT PIPE-15 IN 160.40 LF $
1930 00462 CULVERT PIPE-18 IN 5,506.80 LF $
1940 00464 CULVERT PIPE-24 IN 806.80 LF $
1950 00466 CULVERT PIPE-30 IN 1,610.70 LF $
1960 00468 CULVERT PIPE-36 IN 1,797.20 LF $
1970 00469 CULVERT PIPE-42 IN 1,332.50 LF $
1980 00470 CULVERT PIPE-48 IN 1,344.00 LF $
1990 00471 CULVERT PIPE-54 IN 596.40 LF $
2000 00494 CULVERT PIPE-30 IN EQUIV 553.00 LF $
2010 00521 STORM SEWER PIPE-15 IN 669.00 LF $
2020 00522 STORM SEWER PIPE-18 IN 1,203.00 LF $
2030 00524 STORM SEWER PIPE-24 IN 890.00 LF $
2040 00528 STORM SEWER PIPE-36 IN 101.00 LF $
2050 01000 PERFORATED PIPE-4 IN 350.00 LF $
2060 01010 NON-PERFORATED PIPE-4 IN 195.00 LF $
2070 01024 PERF PIPE HEADWALL TY 2-4 IN 1.00 EACH $
2080 01028 PERF PIPE HEADWALL TY 3-4 IN 3.00 EACH $
2090 01204 PIPE CULVERT HEADWALL-18 IN 9.00 EACH $
2100 01204 PIPE CULVERT HEADWALL-18 IN 3.00 EACH $
2110 01208 PIPE CULVERT HEADWALL-24 IN 3.00 EACH $
2120 01208 PIPE CULVERT HEADWALL-24 IN 1.00 EACH $
2130 01210 PIPE CULVERT HEADWALL-30 IN 4.00 EACH $
2140 01210 PIPE CULVERT HEADWALL-30 IN 4.00 EACH $
2150 01211 PIPE CULVERT HEADWALL-30 IN EQUIV 4.00 EACH $
2160 01212 PIPE CULVERT HEADWALL-36 IN 4.00 EACH $
2170 01212 PIPE CULVERT HEADWALL-36 IN 4.00 EACH $
2180 01212 PIPE CULVERT HEADWALL-36 IN 4.00 EACH $
2190 01214 PIPE CULVERT HEADWALL-42 IN 2.00 EACH $
2200 01214 PIPE CULVERT HEADWALL-42 IN 6.00 EACH $
2210 01216 PIPE CULVERT HEADWALL-48 IN 6.00 EACH $
2220 01216 PIPE CULVERT HEADWALL-48 IN 2.00 EACH $
2230 01216 PIPE CULVERT HEADWALL-48 IN 6.00 EACH $
2240 01314 PLUG PIPE 5.00 EACH $
2250 01391 METAL END SECTION TY 3-18 IN 3.00 EACH $
2260 01393 METAL END SECTION TY 3-24 IN 2.00 EACH $
2270 01394 METAL END SECTION TY 3-30 IN 2.00 EACH $
2280 01396 METAL END SECTION TY 3-42 IN 6.00 EACH $
2290 01397 METAL END SECTION TY 3-48 IN 2.00 EACH $
2300 01433 SLOPED BOX OUTLET TYPE 1-18 IN 2.00 EACH $
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151269

LINE
2310
2320
2330
2340
2350
2360
2370
2380
2390
2400
2410
2420
2430
2440
2450
2460
2470
2480
2490

BID CODE
01450
01451
01452
01453
01490
01496
01505
01517
01538
01580
01643
01644
01650
02600
08100
08150
21588NN
24026EC
24814EC

PROPOSAL BID ITEMS

Report Date 11/17/15

ALT DESCRIPTION
S & F BOX INLET-OUTLET-18 IN
S & F BOX INLET-OUTLET-24 IN
S & F BOX INLET-OUTLET-30 IN
S & F BOX INLET-OUTLET-36 IN
DROP BOX INLET TYPE 1
DROP BOX INLET TYPE 3
DROP BOX INLET TYPE 5B
DROP BOX INLET TYPE 5F
DROP BOX INLET TYPE 7
DROP BOX INLET TYPE 15
JUNCTION BOX-24 IN
JUNCTION BOX-30 IN
JUNCTION BOX
FABRIC GEOTEXTILE TY IV FOR PIPE
CONCRETE-CLASS A
STEEL REINFORCEMENT
METAL END SECTION TY 3-30 IN (EQUIV)
PIPE CULVERT HEADWALL-54 IN
PIPELINE INSPECTION

Section: 0004 - BRIDGE - HOPSON CREEK - DWG. 24791

LINE
2500
2510
2520
2530
2540
2550
2560
2570
2580
2590
2600

2610

2620
2630
2640

BID CODE
02231
02998
03299
08019
08033
08046
08094
08100
08104
08151
21532ED

23813EC

23813EC
23849EC
24539EC

ALT DESCRIPTION
STRUCTURE GRANULAR BACKFILL
MASONRY COATING
ARMORED EDGE FOR CONCRETE
CYCLOPEAN STONE RIP RAP
TEST PILES
PILES-STEEL HP12X53
PILE POINTS-12 IN
CONCRETE-CLASS A
CONCRETE-CLASS AA
STEEL REINFORCEMENT-EPOXY COATED
RAIL SYSTEM TYPE Il

DECK DRAIN
(CAST IRON)

DECK DRAIN
(GALVANIZED STEEL)

BICYCLE RAIL
PPC I-BEAM HN60-49

QUANTITY
23.00
16.00
12.00
11.00

8.00
7.00
32.00
17.00
1.00
1.00
2.00
1.00
1.00
36,977.60
239.44
861.00
2.00
6.00
5,187.00

QUANTITY
810.90
741.40
259.80

2,825.00
273.00
2,597.00
44.00
137.70
609.20
122,181.00
537.60

16.00

4.00
268.80
1,584.00

Section: 0005 - BRIDGE - CULVERT- 5.0 X 4.0 - DWG. # 24789

LINE

2650
2660
2670

BID CODE

08003
08100
08150

ALT DESCRIPTION

FOUNDATION PREPARATION
(1-180.51 - DWG. 24789)

CONCRETE-CLASS A
STEEL REINFORCEMENT

QUANTITY

1.00
122.60
12,386.00

Contract ID: 151269
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TON
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$73,955.20

FP AMOUNT

UNIT UNIT PRIC FP AMOUNT

LS
CuUYD
LB

L4



TRIGG COUNTY
121GR15D069-NHPP

151269 PROPOSAL BID ITEMS

Report Date 11/17/15

Section: 0006 - BRIDGE - CULVERT #1 - STA. 5009+11.17 -DWG. 24792

LINE BID CODE ALT DESCRIPTION QUANTITY

2680 02403 REMOVE CONCRETE MASONRY 14.20
FOUNDATION PREPARATION

2690 08003 (1-180.10 - DWG. 24792) 1.00

2700 08100 CONCRETE-CLASS A 273.80

2710 08150 STEEL REINFORCEMENT 44,220.00

Section: 0007 - BRIDGE - BIKE PATH - DWG. # 24790

LINE BID CODE ALT DESCRIPTION QUANTITY
FOUNDATION PREPARATION

2720 08003 (1-180.51 - DWG. 24790) 1.00

2730 08100 CONCRETE-CLASS A 48.50

2740 08150 STEEL REINFORCEMENT 3,716.00

Contract ID: 151269
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UNIT UNIT PRIC FP AMOUNT

cuYD $
LS $
cuYD $
LB $

UNIT UNIT PRIC FP AMOUNT

LS $
CcuUYD $
LB $

Section: 0008 - BRIDGE - CULVERT #2 - STA. 5043+01.00 - DWG. 24793

LINE BID CODE ALT DESCRIPTION QUANTITY
FOUNDATION PREPARATION

2750 08003 (1-180.10 - DWG. 24793) 1.00

2760 08100 CONCRETE-CLASS A 197.20

2770 08150 STEEL REINFORCEMENT 23,056.00

UNIT UNIT PRIC FP AMOUNT

LS $
CuUYD $
LB $

Section: 0009 - BRIDGE - CULVERT #3 - STA. 5088+14.00 - DWG. 24794

LINE BID CODE ALT DESCRIPTION QUANTITY  UNIT UNIT PRIC FP AMOUNT
FOUNDATION PREPARATION
2780 08003 (1-180.10 - DWG. 24794) 1.00 LS $
2790 08100 CONCRETE-CLASS A 484.90 CUYD $
2800 08150 STEEL REINFORCEMENT 85,482.00 LB $
Section: 0010 - UTILITY - LBSRP
LINE BID CODE ALT DESCRIPTION QUANTITY  UNIT UNIT PRIC FP AMOUNT
0190 04939 REMOVE POLE 5.00 EACH $
0200 23509EC INSTALL POLE 5.00 EACH $
Section: 0011 - SEWER - LBSRP
LINE BID CODE ALT DESCRIPTION QUANTITY  UNIT UNIT PRIC FP AMOUNT
0210 15012 S ENCASEMENT CONCRETE 100.00 LF $
0220 15059 S FORCE MAIN PVC 04 INCH 416.00 LF $



TRIGG COUNTY
121GR15D069-NHPP

151269

LINE
0230
0240
0250
0260
0270
0280
0290

BID CODE
15073
15092
15095
15096
15101
15121
15587

PROPOSAL BID ITEMS

Report Date 11/17/15

ALT DESCRIPTION
S FORCE MAIN TIE-IN 04 INCH
S MANHOLE
S MANHOLE CASTING STANDARD
S MANHOLE CASTING WATERTIGHT
S MANHOLE WITH DROP
S STRUCTURE ABANDON
S PIPE PVC 08 INCH INST

Section: 0012 - SIGNING

LINE
0300
0310
0320
0330

BID CODE
06405
06410
21341ND
24631EC

ALT DESCRIPTION
SBM ALUMINUM PANEL SIGNS
STEEL POST TYPE 1
BOLLARDS
BARCODE SIGN INVENTORY

Section: 0013 - WATERLINE

LINE
0340
0350
0360
0370
0380
0390
0400
0410
0420
0430
0440
0450
0460
0470
0480
0490
0500
0510
0520
0530
0540
0550
0560
0570
0580
0590
0600
0610
0620

BID CODE
02690
14002
14003
14004
14005
14007
14008
14009
14010
14011
14019
14022
14030
14031
14036
14039
14040
14046
14047
14048
14050
14051
14056
14058
14059
14060
14066
14079
14080

ALT DESCRIPTION
SAFELOADING
W AIR RELEASE VALVE SPECIAL
W CAP EXISTING MAIN
W DIRECTIONAL BORE
W ENCASEMENT CONCRETE
W ENCASEMENT STEEL BORED RANGE 2
W ENCASEMENT STEEL BORED RANGE 3
W ENCASEMENT STEEL BORED RANGE 4
W ENCASEMENT STEEL BORED RANGE 5
W ENCASEMENT STEEL BORED RANGE 6
W FIRE HYDRANT ASSEMBLY
W FLUSH HYDRANT ASSEMBLY
W METER RELOCATE
W METER VAULT
W PIPE DUCTILE IRON 06 INCH
W PIPE DUCTILE IRON 12 INCH
W PIPE DUCTILE IRON 16 INCH
W PIPE DCTL IRON RSTRND JOINT 04 IN
W PIPE DCTL IRON RSTRND JOINT 06 IN
W PIPE DCTL IRON RSTRND JOINT 08 IN
W PIPE DCTL IRON RSTRND JOINT 12 IN
W PIPE DCTL IRON RSTRND JOINT 16 IN
W PIPE PVC 02 INCH
W PIPE PVC 04 INCH
W PIPE PVC 06 INCH
W PIPE PVC 08 INCH
W PIPE PVC SPECIAL
W SERV PE/PLST LONG SIDE 2 IN
W SERV PE/PLST LONG SIDE 3/4 IN

QUANTITY
2.00
3.00
2.00
2.00
1.00
3.00
533.00

QUANTITY
2,729.00
6,015.00

43.00
547.00

QUANTITY
292.20
14.00
24.00
851.00
90.00
515.00
65.00
574.00
398.00
1,126.00
14.00
4.00
9.00
1.00
2,662.00
3,150.00
1,265.00
617.00
263.00
574.00
2,058.00
3,450.00
394.00
1,414.00
2,708.00
7,623.00
438.00
2.00
3.00

EACH
EACH
EACH
EACH
EACH
EACH

LF

SQFT

LF
EACH
EACH

CuYD
EACH
EACH
LF
LF
LF
LF
LF
LF
LF
EACH
EACH
EACH
EACH
LF
LF
LF
LF
LF
LF
LF
LF
LF
LF
LF
LF
LF
EACH
EACH
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TRIGG COUNTY
121GR15D069-NHPP

151269

LINE
0630
0640
0650
0660
0670
0680
0690
0700
0710
0720
0730
0740
0750
0760
0770

BID CODE

14085
14089
14090
14095
14105
14106
14108
14109
14124
14125
14130
14133
14575
14577
14578

PROPOSAL BID ITEMS

Report Date 11/17/15
ALT DESCRIPTION

W SERV PE/PLST SHORT SIDE 3/4 IN

W TAPPING SLEEVE AND VALVE SIZE 1
W TAPPING SLEEVE AND VALVE SIZE 2
W TIE-IN 08 INCH

W VALVE 06 INCH

W VALVE 08 INCH

W VALVE 12 INCH

W VALVE 16 INCH

W VALVE SPECIAL

W VAULT SPECIAL

W METER WITH PRV 3/4 INCH

W PRESSURE REDUCING VALVE 03 INCH
W TIE-IN 02 INCH INST

W TIE-IN 04 INCH INST

W TIE-IN 06 INCH INST

Section: 0014 - TRAINEES

LINE

0780

0790

0800

Section: 0015 - DEMOBILIZATION &/OR MOBILIZATION

LINE BID CODE ALT DESCRIPTION

0810
0820

BID CODE

02742

02742

02742

02568
02569

ALT DESCRIPTION

TRAINEE PAYMENT REIMBURSEMENT
1 GROUP 1 OPERATOR

TRAINEE PAYMENT REIMBURSEMENT
1 GROUP 2, 3 OR 4 OPERATOR

TRAINEE PAYMENT REIMBURSEMENT
1-GROUP 2, 3 OR 4 OPERATOR

MOBILIZATION
DEMOBILIZATION

QUANTITY
32.00
15.00

9.00
2.00
1.00
9.00
2.00
6.00
2.00
1.00
17.00
1.00
1.00
2.00
1.00

QUANTITY

1,600.00

1,400.00

1,400.00

QUANTITY
1.00
1.00

Contract ID: 151269
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